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HIGHWAY STRIPING & SIGNS
3425 BUNKERHILL DR
NORTH LAS VEGAS,NV 89032

Project No: S-R299(100)
Project Name: VARIOUS LOCATIONS IN REGION TWO
Desc of Construction: UPGRADE TEXAS TURNDOWNS
Estimate Completion date on or before 
County: DUCHESNE (13), SALT LAKE (35), SUMMIT (43), TOOELE (45)

GONZALES CONSTRUCTION CO., 
INC. DBA
FRANK GONZALES CONST. CO.
PO BOX 1468
DOLORES,CO 81323

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 28,000.00 30,000.0030,000.0028,000.00 65,000.00Lump 65,000.001
1Public Information Services013150010 5,000.00 1,500.001,500.005,000.00 2,000.00Lump 2,000.002
1Traffic Control015540005 22,000.00 30,000.0030,000.0022,000.00 24,950.00Lump 24,950.003
1Maintenance of Traffic01557000* 22,000.00 15,500.0015,500.0022,000.00 10,000.00Lump 10,000.004

380Remove Precast Concrete Barrier02221017P 1,710.00 5,567.0014.654.50 3,800.00ft 10.005
1000Untreated Base Course02721001P 40,000.00 69,300.0069.3040.00 30,000.00Ton 30.006

5W-Beam Guardrail Transition Element028410030 12,000.00 9,850.001,970.002,400.00 8,000.00Each 1,600.007
38W-Beam Buried in Back Slope Terminal028410036 1,216.00 1,103.9029.0532.00 950.00ft 25.008
50W-Beam Guardrail Curved028410056 2,900.00 1,750.0035.0058.00 1,250.00ft 25.009

325W-Beam Guardrail Nested - various spans028410066 8,125.00 7,556.2523.2525.00 8,125.00ft 25.0010
3335W-Beam Guardrail 72 inch Wood Post028410086 50,025.00 55,694.5016.7015.00 83,375.00ft 25.0011

50W-Beam Guardrail 84 inch Wood Post028410087 1,175.00 1,750.0035.0023.50 1,250.00ft 25.0012
40Rock Drilling for Guardrail Post Installation02841009* 3,200.00 4,000.00100.0080.00 4,000.00Each 100.0013
2W-Beam Guardrail Anchor Type 1028410090 1,800.00 1,530.00765.00900.00 1,500.00Each 750.0014

250W-Beam Guardrail 72 inch Steel Post028410096 3,875.00 4,887.5019.5515.50 6,250.00ft 25.0015
1Crash Cushion Type  B028430010 13,500.00 16,465.0016,465.0013,500.00 14,000.00Each 14,000.0016
1Crash Cushion Type  F028430030 7,000.00 8,370.008,370.007,000.00 8,000.00Each 8,000.0017

10Crash Cushion Type G028430035 23,500.00 22,900.002,290.002,350.00 30,000.00Each 3,000.0018
7Crash Cushion Type H028430040 14,000.00 12,320.001,760.002,000.00 17,500.00Each 2,500.0019

75Retro Fit Plate for Wire Rope Loop Barrier02844001* 15,000.00 15,000.00200.00200.00 15,000.00Each 200.0020
140Precast Concrete Full Barrier (New Jersey 028440010 7,000.00 8,645.0061.7550.00 7,000.00ft 50.0021

Shape)

                                                                                          Subtotal 283,026.00 323,689.15 341,950.00

109 - INNOVATIVE CONTRACTING

$950.00Innovative Contracting (Time / Lane Rental / 00221000* 950.00 23,750.0025 Day1 Day 19,000.00Day 20 Day22
Other) FIXED PRICE

                                                                                          Subtotal 950.00 23,750.00 19,000.00

A(Contract Amount): 283,026.00 323,689.15 341,950.00

A+Innovative Contracting(Bid Amount for Award Considerations): 347,439.15 360,950.00283,976.00

Percent of Engineer's Estimate: 127.11 %122.35 %

23,750950 19,000Innovative Contracting:
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Project No: S-R299(100)
Project Name: VARIOUS LOCATIONS IN REGION TWO
Desc of Construction: UPGRADE TEXAS TURNDOWNS
Estimate Completion date on or before 
County: DUCHESNE (13), SALT LAKE (35), SUMMIT (43), TOOELE (45)

CUSTOM FENCE CO
2045 NORTH MAIN
LOGAN,UT 84341

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 28,000.00 40,703.0040,703.0028,000.00Lump1
1Public Information Services013150010 5,000.00 1,191.001,191.005,000.00Lump2
1Traffic Control015540005 22,000.00 21,648.0021,648.0022,000.00Lump3
1Maintenance of Traffic01557000* 22,000.00 17,393.0017,393.0022,000.00Lump4

380Remove Precast Concrete Barrier02221017P 1,710.00 9,925.6026.124.50ft5
1000Untreated Base Course02721001P 40,000.00 22,760.0022.7640.00Ton6

5W-Beam Guardrail Transition Element028410030 12,000.00 18,625.003,725.002,400.00Each7
38W-Beam Buried in Back Slope Terminal028410036 1,216.00 3,543.5093.2532.00ft8
50W-Beam Guardrail Curved028410056 2,900.00 4,620.0092.4058.00ft9

325W-Beam Guardrail Nested - various spans028410066 8,125.00 15,161.2546.6525.00ft10
3335W-Beam Guardrail 72 inch Wood Post028410086 50,025.00 94,547.2528.3515.00ft11

50W-Beam Guardrail 84 inch Wood Post028410087 1,175.00 2,500.0050.0023.50ft12
40Rock Drilling for Guardrail Post Installation02841009* 3,200.00 22,328.00558.2080.00Each13
2W-Beam Guardrail Anchor Type 1028410090 1,800.00 2,916.301,458.15900.00Each14

250W-Beam Guardrail 72 inch Steel Post028410096 3,875.00 9,287.5037.1515.50ft15
1Crash Cushion Type  B028430010 13,500.00 17,870.0017,870.0013,500.00Each16
1Crash Cushion Type  F028430030 7,000.00 11,913.0011,913.007,000.00Each17

10Crash Cushion Type G028430035 23,500.00 36,125.003,612.502,350.00Each18
7Crash Cushion Type H028430040 14,000.00 18,436.252,633.752,000.00Each19

75Retro Fit Plate for Wire Rope Loop Barrier02844001* 15,000.00 20,973.75279.65200.00Each20
140Precast Concrete Full Barrier (New Jersey 028440010 7,000.00 15,820.00113.0050.00ft21

Shape)

                                                                                          Subtotal 283,026.00 408,287.40

109 - INNOVATIVE CONTRACTING

$950.00Innovative Contracting (Time / Lane Rental / 00221000* 950.00 33,250.0035 Day1 DayDay22
Other) FIXED PRICE

                                                                                          Subtotal 950.00 33,250.00

A(Contract Amount): 283,026.00 408,287.40

A+Innovative Contracting(Bid Amount for Award Considerations): 441,537.40283,976.00

Percent of Engineer's Estimate: 155.48 %

33,250950Innovative Contracting:


